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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : SR 896 AND SR4 PARK AND RIDE IMPROVEMENTS

     CALL ORDER   : 003                     CONTRACT ID : 29-021-01.01                 COUNTIES : NEW CASTLE

     LETTING DATE : 01/05/10                DISTRICT    : N2

     STATE/FEDERAL AID NO: 29-021-01.01     CONTRACT TIME :   40  CALENDAR DAYS

     CONTRACT DESCRIPTION :                URBAN (5,000 POPULATION OR MORE)                PROJECT(S) : 29-021-01

     THIS PROJECT IS FUNDED UNDER THE AMERICAN RECOVERY AND

     REINVESTMENT ACT OF 2009.  FURTHER INFORMATION IS AVAILABLE

     AT OUR WEBSITE; WWW.DELDOT.GOV.

     THE PARK & RIDE AT ROUTES 896 & 4 WAS BUILT IN 1983. THE

     CONCRETE ISLANDS HAVE SETTLED OVER TIME LEAVING TRIPPING

     HAZARDS. THE RAMPS, SIDEWALKS AND LAYOUT DO NOT MEET CURRENT

     ADA STANDARDS. PEDESTRIAN SAFETY NEEDS HAVE NOT BEEN

     ADDRESSED SINCE THE INITIAL DESIGN.

          SET-ASIDE :

     VENDOR RANKING :   Contract was awarded on 02/09/10 to vendor A-DEL CONSTRUCTION CO., INC.

  --------------------------------------------------------------------------------------------------------------------------------

                                                                                               TOTAL           % OVER      % OVER

  RANK  VENDOR NAME                                                                             BID             LOW BID      EST

  --------------------------------------------------------------------------------------------------------------------------------

   0    ENGINEER'S ESTIMATE                                                              $       397,165.88    129.6147% 100.0000%

   1    A-DEL CONSTRUCTION CO., INC., 10 ADEL DRIVE, NEWARK, DE, 19702-1331              $       306,420.31    100.0000%  77.1517%

   2    CIRILLO BROS., INC., 761 GRANTHAM LANE, NEW CASTLE, DE, 19720                    $       399,975.00    130.5315% 100.7073%

   3    MUMFORD & MILLER CONCRETE INC, 1005 INDUSTRIAL DRIVE, MIDDLETOWN, DE, 19709      $       407,986.86    133.1462% 102.7245%

   4    REYBOLD CONSTRUCTION GROUP, LLC., 116 E SCOTLAND DR, BEAR, DE, 19701             $       438,624.40    143.1447% 110.4386%

   5    TALLEY BROTHERS, INC., PO BOX 5505, NEWARK, DE, 19714                            $       452,638.45    147.7182% 113.9671%

   6    FONTANA CONCRETE CONTRACTORS INC, 25 MAPLE AVE/B & O LN, WILMINGTON, DE, 19804   $       505,029.22    164.8158% 127.1583%

   7    EPB ASSOCIATES INC, 107 W SUTTON PL, WILMINGTON, DE, 19810                       $       539,387.24    176.0286% 135.8091%

                       GRASSBUSTERS LANDSCAPING CO                                                         IRREGULAR

                       DIAMOND MATERIALS LLC                                                               IRREGULAR

                       AMERICAN INFRASTRUCTURE-MD INC                                                      IRREGULAR

====================================================================================================================================

                                          |(   0  )                     |(   1  )                     |(   2  )

                                          |ENGINEER'S ESTIMATE          |A-DEL CONSTRUCTION CO INC    |CIRILLO BROS INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

SECTION 0001   SR896 AND SR4 PARK AND RIDE IMPROVEMENTS

                                          |                             |                             |

0010 201000                          LUMP |   16302.96700       16302.97|    1500.00000        1500.00|     858.02000         858.02

  CLEARING AND GRUBBING                   |                             |                             |

0020 202000                 382.000  CY   |      27.36394       10453.03|      14.50000        5539.00|      21.68000        8281.76

  EXCAVATION AND EMBANKMENT               |                             |                             |

0030 209001                  22.000  CY   |      37.52409         825.53|      15.00000         330.00|      47.88000        1053.36

  BORROW, TYPE A                          |                             |                             |

0040 252000                  12.000  EACH |     183.30181        2199.62|      15.00000         180.00|     111.55000        1338.60

  INLET SEDIMENT CONTROL, DRAINAGE INLET  |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : SR 896 AND SR4 PARK AND RIDE IMPROVEMENTS

     CALL ORDER   : 003                     CONTRACT ID : 29-021-01.01                 COUNTIES : NEW CASTLE

     LETTING DATE : 01/05/10                DISTRICT    : N2

          SET-ASIDE :

====================================================================================================================================

                                          |(   0  )                     |(   1   )                    |(   2  )

                                          |ENGINEER'S ESTIMATE          |A-DEL CONSTRUCTION CO INC    |CIRILLO BROS INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0050 302007                 184.000  CY   |      46.38609        8535.04|      35.00000        6440.00|      27.58000        5074.72

  GRADED AGGREGATE BASE COURSE, TYPE B    |                             |                             |

0060 302512                 174.000  TON  |      75.00000       13050.00|      56.50000        9831.00|      62.63000       10897.62

  FURNISH AND PLACE STONE                 |                             |                             |

0070 401665                   7.730  TON  |     166.32783        1285.71|     115.00000         888.95|     155.67000        1203.33

  SUPERPAVE, TYPE C HOT-MIX, 160          |                             |                             |

  GYRATIONS, PG 64-22, PATCHING           |                             |                             |

0080 401666                  33.940  TON  |     119.80458        4066.17|      80.00000        2715.20|      84.58000        2870.65

  SUPERPAVE, TYPE B HOT-MIX, 160          |                             |                             |

  GYRATIONS, PG 64-22, PATCHING           |                             |                             |

0090 401667                  47.470  TON  |     109.50612        5198.26|      80.00000        3797.60|      77.00000        3655.19

  SUPERPAVE, BITUMINOUS CONCRETE          |                             |                             |

  BASECOURSE, 160 GYRATIONS, PG 64-22     |                             |                             |

  PATCHING                                |                             |                             |

0100 401705                 922.850  TON  |      61.93474       57156.47|      70.00000       64599.50|      62.05000       57262.84

  SUPERPAVE, TYPE C HOT-MIX, 160          |                             |                             |

  GYRATIONS, PG 64-22, (NON-CARBONATE     |                             |                             |

  STONE)                                  |                             |                             |

0110 605715                          LUMP |    2491.74510        2491.75|    1250.00000        1250.00|    1050.00000        1050.00

  RELOCATE BICYCLE LOCKER                 |                             |                             |

0120 605718                          LUMP |    1100.00000        1100.00|     600.00000         600.00|     312.00000         312.00

  RELOCATE BICYCLE RACK                   |                             |                             |

0130 612002                  24.000  LF   |      82.53877        1980.93|      35.00000         840.00|      49.90000        1197.60

  REINFORCED CONCRETE PIPE, 15", CLASS II |                             |                             |

0140 612529                  24.000  LF   |       6.65470         159.71|      25.00000         600.00|      32.50000         780.00

  PIPE VIDEO INSPECTION                   |                             |                             |

0150 701010                 747.000  LF   |      17.44529       13031.63|      20.00000       14940.00|      20.67000       15440.49

  PORTLAND CEMENT CONCRETE CURB, TYPE 1   |                             |                             |

0160 701027                 178.000  LF   |      19.92046        3545.84|      18.00000        3204.00|      30.90000        5500.20

  PORTLAND CEMENT CONCRETE CURB, TYPE 1   |                             |                             |

  MODIFIED                                |                             |                             |

0170 705001                7971.110  SF   |       4.89054       38983.03|       5.00000       39855.55|       3.85000       30688.77

  P.C.C. SIDEWALK, 4"                     |                             |                             |

0180 705006                 259.000  SF   |      15.00000        3885.00|      12.00000        3108.00|      10.84000        2807.56

  P.C.C. SIDEWALK, VARIABLE DEPTH         |                             |                             |

0190 705528                   1.000  EACH |    1500.00000        1500.00|    1500.00000        1500.00|    1170.00000        1170.00

  TEMPORARY CURB RAMP                     |                             |                             |

0200 708051                   1.000  EACH |    2425.41141        2425.41|    2250.00000        2250.00|    2790.00000        2790.00

  DRAINAGE INLET, 34" X 24"               |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : SR 896 AND SR4 PARK AND RIDE IMPROVEMENTS

     CALL ORDER   : 003                     CONTRACT ID : 29-021-01.01                 COUNTIES : NEW CASTLE

     LETTING DATE : 01/05/10                DISTRICT    : N2

          SET-ASIDE :

====================================================================================================================================

                                          |(   0  )                     |(   1   )                    |(   2  )

                                          |ENGINEER'S ESTIMATE          |A-DEL CONSTRUCTION CO INC    |CIRILLO BROS INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0210 710001                   8.000  EACH |     668.98734        5351.90|    1050.00000        8400.00|     873.00000        6984.00

  ADJUSTING AND REPAIRING EXISTING        |                             |                             |

  DRAINAGE INLET                          |                             |                             |

0220 713002                1158.000  SY   |       2.07109        2398.32|       1.30000        1505.40|       1.50000        1737.00

  GEOTEXTILES, SEPARATION                 |                             |                             |

0230 718516                   1.000  EACH |    1000.00000        1000.00|    1100.00000        1100.00|     906.00000         906.00

  ROOF DRAIN INLET                        |                             |                             |

0240 720527                3425.000  EADY |       0.29775        1019.79|       0.10000         342.50|       0.28000         959.00

  PLASTIC DRUMS                           |                             |                             |

0250 727520                 602.000  LF   |       2.15104        1294.93|       3.25000        1956.50|       5.99000        3605.98

  CONSTRUCTION SAFETY FENCE               |                             |                             |

0260 732002                  81.090  SY   |      14.62278        1185.76|      10.00000         810.90|      12.99000        1053.36

  TOPSOIL, 6" DEPTH                       |                             |                             |

0270 734013                  81.090  SY   |       2.67602         217.00|       2.00000         162.18|       3.37000         273.27

  PERMANENT GRASS SEEDING, DRY GROUND     |                             |                             |

0280 735006                  81.090  SY   |       1.56885         127.22|       4.00000         324.36|       4.63000         375.45

  MULCHING, STRAW                         |                             |                             |

0290 737523                          LUMP |    3575.00000        3575.00|    2215.00000        2215.00|    2415.00000        2415.00

  PLANTING                                |                             |                             |

0300 742500                 728.000  HOUR |      36.40000       26499.20|      36.40000       26499.20|      36.40000       26499.20

  FLAGGER, NEW CASTLE COUNTY, STATE       |                             |                             |

0310 742514                  73.000  HOUR |      52.78000        3852.94|      52.78000        3852.94|      52.78000        3852.94

  FLAGGER, NEW CASTLE COUNTY, STATE,      |                             |                             |

  OVERTIME                                |                             |                             |

0320 743003                  21.000  EADY |      37.29342         783.16|      15.00000         315.00|      16.50000         346.50

  ARROWPANELS, TYPE C                     |                             |                             |

0330 743501                1274.000  EADY |       0.80726        1028.45|       0.50000         637.00|       1.10000        1401.40

  WARNING LIGHTS , TYPE B                 |                             |                             |

0340 743504                  14.000  EACH |     124.64530        1745.03|     165.00000        2310.00|     218.90000        3064.60

  WARNING SIGNS                           |                             |                             |

0350 743507                5096.000  LFDY |       1.67102        8515.52|       0.05000         254.80|       0.28000        1426.88

  TEMPORARY BARRICADE, TYPE III           |                             |                             |

0360 743525                1327.000  EADY |       2.49343        3308.78|       1.00000        1327.00|       2.19000        2906.13

  TEMPORARY WARNING SIGNS                 |                             |                             |

0370 744520                   1.000  EACH |     775.15900         775.16|     800.00000         800.00|    1200.00000        1200.00

  CONDUIT JUNCTION WELL, TYPE 1, 20" X    |                             |                             |

  20" PRECAST CONCRETE                    |                             |                             |

0380 745018                 116.000  LF   |       7.40803         859.33|       5.00000         580.00|      16.50000        1914.00

  PVC CONDUIT UNDER NEW PAVEMENT OR IN    |                             |                             |

  SODDED TRENCH, 2"                       |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : SR 896 AND SR4 PARK AND RIDE IMPROVEMENTS

     CALL ORDER   : 003                     CONTRACT ID : 29-021-01.01                 COUNTIES : NEW CASTLE

     LETTING DATE : 01/05/10                DISTRICT    : N2

          SET-ASIDE :

====================================================================================================================================

                                          |(   0  )                     |(   1   )                    |(   2  )

                                          |ENGINEER'S ESTIMATE          |A-DEL CONSTRUCTION CO INC    |CIRILLO BROS INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0390 745534                 116.000  LF   |       2.25000         261.00|       1.00000         116.00|       5.50000         638.00

  SUPPLY OF 2" SCHEDULE 40 PVC CONDUIT    |                             |                             |

0400 748015                1068.000  SF   |       3.47980        3716.43|       5.00000        5340.00|       5.75000        6141.00

  PERMANENT PAVEMENT STRIPING,            |                             |                             |

  SYMBOL/LEGEND ALKYD-THERMOPLAST IC      |                             |                             |

0410 748019                 594.000  LF   |       0.67761         402.50|       1.00000         594.00|       1.15000         683.10

  TEMPORARY MARKINGS, PAINT, 4"           |                             |                             |

0420 748026                  50.000  SF   |      10.86315         543.16|       2.00000         100.00|       3.30000         165.00

  TEMPORARY MARKINGS, PAINT SYMBOL/LEGEND |                             |                             |

0430 748506                3781.000  LF   |       1.24086        4691.69|       1.05000        3970.05|       1.54000        5822.74

  PERMANENT PAVEMENT STRIPING, EPOXY      |                             |                             |

  RESIN PAINT, 4"                         |                             |                             |

0440 748509                 150.000  LF   |       2.61660         392.49|       5.50000         825.00|       5.50000         825.00

  PERMANENT PAVEMENT STRIPING, EPOXY      |                             |                             |

  RESIN PAINT, 12"                        |                             |                             |

0450 749687                  42.000  EACH |      75.00000        3150.00|      50.00000        2100.00|      86.25000        3622.50

  INSTALLATION OR REMOVAL OF TRAFFIC      |                             |                             |

  SIGN(S) ON SINGLE SIGN POST             |                             |                             |

0460 758000                1947.110  SY   |      13.24279       25785.17|       5.60000       10903.82|       8.85000       17231.92

  REMOVAL OF EXISTING PORTLAND            |                             |                             |

  CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK,|                             |                             |

  ETC.                                    |                             |                             |

0470 760006                8176.440  SY   |       3.29481       26939.82|       0.60000        4905.86|       2.43000       19868.75

  PAVEMENT - MILLING, HOT-MIX, 2" DEPTH   |                             |                             |

0480 762001                 961.000  LF   |       1.86439        1791.68|       1.50000        1441.50|       1.62000        1556.82

  SAW CUTTING, HOT MIX                    |                             |                             |

0490 762002                  75.000  LF   |       8.85855         664.39|       3.50000         262.50|       6.13000         459.75

  SAW CUTTING, CONCRETE, FULL DEPTH       |                             |                             |

0500 763000                          LUMP |   17350.14798       17350.15|    3000.00000        3000.00|    1380.00000        1380.00

  INITIAL EXPENSE                         |                             |                             |

0510 763500                          LUMP |   17350.14798       17350.15|    4500.00000        4500.00|    3900.00000        3900.00

  MAINTENANCE OF TRAFFIC                  |                             |                             |

0520 763501                          LUMP |   17350.14798       17350.15|    5000.00000        5000.00|    2600.00000        2600.00

  CONSTRUCTION ENGINEERING                |                             |                             |

0530 763597                   8.000  HOUR |     132.93832        1063.51|     125.00000        1000.00|     172.50000        1380.00

  UTILITY CONSTRUCTION ENGINEERING        |                             |                             |

0540 763642                          LUMP |   24000.00000       24000.00|   45000.00000       45000.00|  118547.00000      118547.00

  CLOSED CIRCUIT TELEVISION SYSTEM        |                             |                             |

     SECTION TOTALS                       |           $       397,165.88|           $       306,420.31|           $       399,975.00

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

     CONTRACT TOTALS                      |           $       397,165.88|           $       306,420.31|           $       399,975.00

====================================================================================================================================

     DBE GOALS                             |                 8         %|                  8         %|                  8         %

====================================================================================================================================
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : SR 896 AND SR4 PARK AND RIDE IMPROVEMENTS

     CALL ORDER   : 003                     CONTRACT ID : 29-021-01.01                 COUNTIES : NEW CASTLE

     LETTING DATE : 01/05/10                DISTRICT    : N2

          SET-ASIDE :

====================================================================================================================================

                                          |(   3  )                     |(   4   )                    |(   5  )

                                          |MUMFORD & MILLER CONCRETE IN |REYBOLD CONTRUCTION GROUP LL |TALLEY BROTHERS INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

SECTION 0001   SR896 AND SR4 PARK AND RIDE IMPROVEMENTS

                                          |                             |                             |

0010 201000                          LUMP |    1250.00000        1250.00|    2750.00000        2750.00|   12074.26000       12074.26

  CLEARING AND GRUBBING                   |                             |                             |

0020 202000                 382.000  CY   |      23.00000        8786.00|      24.20000        9244.40|      21.60000        8251.20

  EXCAVATION AND EMBANKMENT               |                             |                             |

0030 209001                  22.000  CY   |      22.00000         484.00|      22.00000         484.00|      11.71000         257.62

  BORROW, TYPE A                          |                             |                             |

0040 252000                  12.000  EACH |     110.00000        1320.00|     198.00000        2376.00|     133.18000        1598.16

  INLET SEDIMENT CONTROL, DRAINAGE INLET  |                             |                             |

0050 302007                 184.000  CY   |      40.50000        7452.00|      45.50000        8372.00|      12.75000        2346.00

  GRADED AGGREGATE BASE COURSE, TYPE B    |                             |                             |

0060 302512                 174.000  TON  |      44.50000        7743.00|      84.00000       14616.00|      30.78000        5355.72

  FURNISH AND PLACE STONE                 |                             |                             |

0070 401665                   7.730  TON  |     107.00000         827.11|      88.00000         680.24|     149.17000        1153.08

  SUPERPAVE, TYPE C HOT-MIX, 160          |                             |                             |

  GYRATIONS, PG 64-22, PATCHING           |                             |                             |

0080 401666                  33.940  TON  |     106.00000        3597.64|      86.00000        2918.84|     138.12000        4687.79

  SUPERPAVE, TYPE B HOT-MIX, 160          |                             |                             |

  GYRATIONS, PG 64-22, PATCHING           |                             |                             |

0090 401667                  47.470  TON  |     105.00000        4984.35|      86.00000        4082.42|     121.55000        5769.98

  SUPERPAVE, BITUMINOUS CONCRETE          |                             |                             |

  BASECOURSE, 160 GYRATIONS, PG 64-22     |                             |                             |

  PATCHING                                |                             |                             |

0100 401705                 922.850  TON  |      64.50000       59523.83|      75.00000       69213.75|      70.72000       65263.95

  SUPERPAVE, TYPE C HOT-MIX, 160          |                             |                             |

  GYRATIONS, PG 64-22, (NON-CARBONATE     |                             |                             |

  STONE)                                  |                             |                             |

0110 605715                          LUMP |    2500.00000        2500.00|    2695.00000        2695.00|     804.45000         804.45

  RELOCATE BICYCLE LOCKER                 |                             |                             |

0120 605718                          LUMP |    1450.00000        1450.00|     935.00000         935.00|     804.45000         804.45

  RELOCATE BICYCLE RACK                   |                             |                             |

0130 612002                  24.000  LF   |      64.00000        1536.00|      63.00000        1512.00|      50.75000        1218.00

  REINFORCED CONCRETE PIPE, 15", CLASS II |                             |                             |

0140 612529                  24.000  LF   |      11.00000         264.00|      22.00000         528.00|      22.10000         530.40

  PIPE VIDEO INSPECTION                   |                             |                             |

0150 701010                 747.000  LF   |      25.00000       18675.00|      20.00000       14940.00|      24.16000       18047.52

  PORTLAND CEMENT CONCRETE CURB, TYPE 1   |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : SR 896 AND SR4 PARK AND RIDE IMPROVEMENTS

     CALL ORDER   : 003                     CONTRACT ID : 29-021-01.01                 COUNTIES : NEW CASTLE

     LETTING DATE : 01/05/10                DISTRICT    : N2

          SET-ASIDE :

====================================================================================================================================

                                          |(   3  )                     |(   4   )                    |(   5  )

                                          |MUMFORD & MILLER CONCRETE IN |REYBOLD CONTRUCTION GROUP LL |TALLEY BROTHERS INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0160 701027                 178.000  LF   |      25.00000        4450.00|      20.00000        3560.00|      25.38000        4517.64

  PORTLAND CEMENT CONCRETE CURB, TYPE 1   |                             |                             |

  MODIFIED                                |                             |                             |

0170 705001                7971.110  SF   |       5.50000       43841.11|       6.00000       47826.66|       5.96000       47507.82

  P.C.C. SIDEWALK, 4"                     |                             |                             |

0180 705006                 259.000  SF   |       6.70000        1735.30|       7.50000        1942.50|      14.19000        3675.21

  P.C.C. SIDEWALK, VARIABLE DEPTH         |                             |                             |

0190 705528                   1.000  EACH |    1725.00000        1725.00|     715.00000         715.00|    2004.26000        2004.26

  TEMPORARY CURB RAMP                     |                             |                             |

0200 708051                   1.000  EACH |    2200.00000        2200.00|    2145.00000        2145.00|    2018.08000        2018.08

  DRAINAGE INLET, 34" X 24"               |                             |                             |

0210 710001                   8.000  EACH |     645.00000        5160.00|     880.00000        7040.00|     741.83000        5934.64

  ADJUSTING AND REPAIRING EXISTING        |                             |                             |

  DRAINAGE INLET                          |                             |                             |

0220 713002                1158.000  SY   |       1.55000        1794.90|       3.60000        4168.80|       2.63000        3045.54

  GEOTEXTILES, SEPARATION                 |                             |                             |

0230 718516                   1.000  EACH |    1725.00000        1725.00|    1000.00000        1000.00|    1183.83000        1183.83

  ROOF DRAIN INLET                        |                             |                             |

0240 720527                3425.000  EADY |       0.15000         513.75|       0.35000        1198.75|       0.28000         959.00

  PLASTIC DRUMS                           |                             |                             |

0250 727520                 602.000  LF   |       2.00000        1204.00|       2.50000        1505.00|       5.38000        3238.76

  CONSTRUCTION SAFETY FENCE               |                             |                             |

0260 732002                  81.090  SY   |       9.75000         790.63|      19.25000        1560.98|      10.69000         866.85

  TOPSOIL, 6" DEPTH                       |                             |                             |

0270 734013                  81.090  SY   |       1.00000          81.09|       5.50000         446.00|       1.10000          89.20

  PERMANENT GRASS SEEDING, DRY GROUND     |                             |                             |

0280 735006                  81.090  SY   |       1.00000          81.09|       5.50000         446.00|       1.10000          89.20

  MULCHING, STRAW                         |                             |                             |

0290 737523                          LUMP |    2959.00000        2959.00|    3250.00000        3250.00|    2320.45000        2320.45

  PLANTING                                |                             |                             |

0300 742500                 728.000  HOUR |      36.40000       26499.20|      36.40000       26499.20|      36.40000       26499.20

  FLAGGER, NEW CASTLE COUNTY, STATE       |                             |                             |

0310 742514                  73.000  HOUR |      52.78000        3852.94|      52.78000        3852.94|      52.78000        3852.94

  FLAGGER, NEW CASTLE COUNTY, STATE,      |                             |                             |

  OVERTIME                                |                             |                             |

0320 743003                  21.000  EADY |      12.00000         252.00|      16.50000         346.50|      16.57000         347.97

  ARROWPANELS, TYPE C                     |                             |                             |

0330 743501                1274.000  EADY |       0.80000        1019.20|       1.10000        1401.40|       0.83000        1057.42

  WARNING LIGHTS , TYPE B                 |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : SR 896 AND SR4 PARK AND RIDE IMPROVEMENTS

     CALL ORDER   : 003                     CONTRACT ID : 29-021-01.01                 COUNTIES : NEW CASTLE

     LETTING DATE : 01/05/10                DISTRICT    : N2

          SET-ASIDE :

====================================================================================================================================

                                          |(   3  )                     |(   4   )                    |(   5  )

                                          |MUMFORD & MILLER CONCRETE IN |REYBOLD CONTRUCTION GROUP LL |TALLEY BROTHERS INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0340 743504                  14.000  EACH |     165.00000        2310.00|     220.00000        3080.00|     138.12000        1933.68

  WARNING SIGNS                           |                             |                             |

0350 743507                5096.000  LFDY |       0.30000        1528.80|       0.30000        1528.80|       0.22000        1121.12

  TEMPORARY BARRICADE, TYPE III           |                             |                             |

0360 743525                1327.000  EADY |       1.70000        2255.90|       2.20000        2919.40|       2.20000        2919.40

  TEMPORARY WARNING SIGNS                 |                             |                             |

0370 744520                   1.000  EACH |     830.00000         830.00|     990.00000         990.00|     828.73000         828.73

  CONDUIT JUNCTION WELL, TYPE 1, 20" X    |                             |                             |

  20" PRECAST CONCRETE                    |                             |                             |

0380 745018                 116.000  LF   |       5.00000         580.00|      11.00000        1276.00|       4.97000         576.52

  PVC CONDUIT UNDER NEW PAVEMENT OR IN    |                             |                             |

  SODDED TRENCH, 2"                       |                             |                             |

0390 745534                 116.000  LF   |       1.00000         116.00|       2.50000         290.00|       0.61000          70.76

  SUPPLY OF 2" SCHEDULE 40 PVC CONDUIT    |                             |                             |

0400 748015                1068.000  SF   |       2.65000        2830.20|       5.50000        5874.00|       4.97000        5307.96

  PERMANENT PAVEMENT STRIPING,            |                             |                             |

  SYMBOL/LEGEND ALKYD-THERMOPLAST IC      |                             |                             |

0410 748019                 594.000  LF   |       1.10000         653.40|       3.30000        1960.20|       0.48000         285.12

  TEMPORARY MARKINGS, PAINT, 4"           |                             |                             |

0420 748026                  50.000  SF   |       3.35000         167.50|       5.50000         275.00|       2.21000         110.50

  TEMPORARY MARKINGS, PAINT SYMBOL/LEGEND |                             |                             |

0430 748506                3781.000  LF   |       1.55000        5860.55|       1.00000        3781.00|       1.10000        4159.10

  PERMANENT PAVEMENT STRIPING, EPOXY      |                             |                             |

  RESIN PAINT, 4"                         |                             |                             |

0440 748509                 150.000  LF   |       5.55000         832.50|       2.50000         375.00|       3.69000         553.50

  PERMANENT PAVEMENT STRIPING, EPOXY      |                             |                             |

  RESIN PAINT, 12"                        |                             |                             |

0450 749687                  42.000  EACH |      68.00000        2856.00|      82.50000        3465.00|      27.62000        1160.04

  INSTALLATION OR REMOVAL OF TRAFFIC      |                             |                             |

  SIGN(S) ON SINGLE SIGN POST             |                             |                             |

0460 758000                1947.110  SY   |       9.70000       18886.97|      16.50000       32127.32|       7.54000       14681.21

  REMOVAL OF EXISTING PORTLAND            |                             |                             |

  CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK,|                             |                             |

  ETC.                                    |                             |                             |

0470 760006                8176.440  SY   |       1.60000       13082.30|       2.50000       20441.10|       2.49000       20359.34

  PAVEMENT - MILLING, HOT-MIX, 2" DEPTH   |                             |                             |

0480 762001                 961.000  LF   |       1.10000        1057.10|       2.20000        2114.20|       4.32000        4151.52

  SAW CUTTING, HOT MIX                    |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : SR 896 AND SR4 PARK AND RIDE IMPROVEMENTS

     CALL ORDER   : 003                     CONTRACT ID : 29-021-01.01                 COUNTIES : NEW CASTLE

     LETTING DATE : 01/05/10                DISTRICT    : N2

          SET-ASIDE :

====================================================================================================================================

                                          |(   3  )                     |(   4   )                    |(   5  )

                                          |MUMFORD & MILLER CONCRETE IN |REYBOLD CONTRUCTION GROUP LL |TALLEY BROTHERS INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0490 762002                  75.000  LF   |       5.50000         412.50|       6.60000         495.00|      11.52000         864.00

  SAW CUTTING, CONCRETE, FULL DEPTH       |                             |                             |

0500 763000                          LUMP |   12250.00000       12250.00|    6000.00000        6000.00|   16602.21000       16602.21

  INITIAL EXPENSE                         |                             |                             |

0510 763500                          LUMP |    8100.00000        8100.00|   11000.00000       11000.00|   22099.45000       22099.45

  MAINTENANCE OF TRAFFIC                  |                             |                             |

0520 763501                          LUMP |    8100.00000        8100.00|    5500.00000        5500.00|   19447.51000       19447.51

  CONSTRUCTION ENGINEERING                |                             |                             |

0530 763597                   8.000  HOUR |     100.00000         800.00|     110.00000         880.00|     116.02000         928.16

  UTILITY CONSTRUCTION ENGINEERING        |                             |                             |

0540 763642                          LUMP |  104200.00000      104200.00|   90000.00000       90000.00|   97108.03000       97108.03

  CLOSED CIRCUIT TELEVISION SYSTEM        |                             |                             |

     SECTION TOTALS                       |           $       407,986.86|           $       438,624.40|           $       452,638.45

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

     CONTRACT TOTALS                      |           $       407,986.86|           $       438,624.40|           $       452,638.45

====================================================================================================================================

     DBE GOALS                             |                 8         %|                  8         %|                  8         %

====================================================================================================================================
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : SR 896 AND SR4 PARK AND RIDE IMPROVEMENTS

     CALL ORDER   : 003                     CONTRACT ID : 29-021-01.01                 COUNTIES : NEW CASTLE

     LETTING DATE : 01/05/10                DISTRICT    : N2

          SET-ASIDE :

====================================================================================================================================

                                          |(   6  )                     |(   7   )                    |(      )

                                          |FONTANA CONCRETE CONTRACTORS |EPB ASSOCIATES INC           |

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

SECTION 0001   SR896 AND SR4 PARK AND RIDE IMPROVEMENTS

                                          |                             |                             |

0010 201000                          LUMP |    2000.00000        2000.00|   10000.00000       10000.00|

  CLEARING AND GRUBBING                   |                             |                             |

0020 202000                 382.000  CY   |      25.00000        9550.00|      48.00000       18336.00|

  EXCAVATION AND EMBANKMENT               |                             |                             |

0030 209001                  22.000  CY   |      40.00000         880.00|      30.00000         660.00|

  BORROW, TYPE A                          |                             |                             |

0040 252000                  12.000  EACH |     350.00000        4200.00|     100.00000        1200.00|

  INLET SEDIMENT CONTROL, DRAINAGE INLET  |                             |                             |

0050 302007                 184.000  CY   |      32.00000        5888.00|      75.00000       13800.00|

  GRADED AGGREGATE BASE COURSE, TYPE B    |                             |                             |

0060 302512                 174.000  TON  |      90.00000       15660.00|      75.00000       13050.00|

  FURNISH AND PLACE STONE                 |                             |                             |

0070 401665                   7.730  TON  |     125.00000         966.25|     100.00000         773.00|

  SUPERPAVE, TYPE C HOT-MIX, 160          |                             |                             |

  GYRATIONS, PG 64-22, PATCHING           |                             |                             |

0080 401666                  33.940  TON  |     100.00000        3394.00|     100.00000        3394.00|

  SUPERPAVE, TYPE B HOT-MIX, 160          |                             |                             |

  GYRATIONS, PG 64-22, PATCHING           |                             |                             |

0090 401667                  47.470  TON  |     120.00000        5696.40|      75.00000        3560.25|

  SUPERPAVE, BITUMINOUS CONCRETE          |                             |                             |

  BASECOURSE, 160 GYRATIONS, PG 64-22     |                             |                             |

  PATCHING                                |                             |                             |

0100 401705                 922.850  TON  |      75.00000       69213.75|      75.00000       69213.75|

  SUPERPAVE, TYPE C HOT-MIX, 160          |                             |                             |

  GYRATIONS, PG 64-22, (NON-CARBONATE     |                             |                             |

  STONE)                                  |                             |                             |

0110 605715                          LUMP |    3000.00000        3000.00|    5000.00000        5000.00|

  RELOCATE BICYCLE LOCKER                 |                             |                             |

0120 605718                          LUMP |    3000.00000        3000.00|    1000.00000        1000.00|

  RELOCATE BICYCLE RACK                   |                             |                             |

0130 612002                  24.000  LF   |      85.00000        2040.00|      50.00000        1200.00|

  REINFORCED CONCRETE PIPE, 15", CLASS II |                             |                             |

0140 612529                  24.000  LF   |      85.00000        2040.00|     100.00000        2400.00|

  PIPE VIDEO INSPECTION                   |                             |                             |

0150 701010                 747.000  LF   |      29.00000       21663.00|      20.00000       14940.00|

  PORTLAND CEMENT CONCRETE CURB, TYPE 1   |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : SR 896 AND SR4 PARK AND RIDE IMPROVEMENTS

     CALL ORDER   : 003                     CONTRACT ID : 29-021-01.01                 COUNTIES : NEW CASTLE

     LETTING DATE : 01/05/10                DISTRICT    : N2

          SET-ASIDE :

====================================================================================================================================

                                          |(   6  )                     |(   7   )                    |(      )

                                          |FONTANA CONCRETE CONTRACTORS |EPB ASSOCIATES INC           |

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0160 701027                 178.000  LF   |      28.00000        4984.00|      20.00000        3560.00|

  PORTLAND CEMENT CONCRETE CURB, TYPE 1   |                             |                             |

  MODIFIED                                |                             |                             |

0170 705001                7971.110  SF   |       5.50000       43841.11|       4.75000       37862.77|

  P.C.C. SIDEWALK, 4"                     |                             |                             |

0180 705006                 259.000  SF   |       7.50000        1942.50|       7.20000        1864.80|

  P.C.C. SIDEWALK, VARIABLE DEPTH         |                             |                             |

0190 705528                   1.000  EACH |    2000.00000        2000.00|    2000.00000        2000.00|

  TEMPORARY CURB RAMP                     |                             |                             |

0200 708051                   1.000  EACH |    1800.00000        1800.00|    1500.00000        1500.00|

  DRAINAGE INLET, 34" X 24"               |                             |                             |

0210 710001                   8.000  EACH |     750.00000        6000.00|     750.00000        6000.00|

  ADJUSTING AND REPAIRING EXISTING        |                             |                             |

  DRAINAGE INLET                          |                             |                             |

0220 713002                1158.000  SY   |       3.50000        4053.00|       7.50000        8685.00|

  GEOTEXTILES, SEPARATION                 |                             |                             |

0230 718516                   1.000  EACH |    1200.00000        1200.00|    2500.00000        2500.00|

  ROOF DRAIN INLET                        |                             |                             |

0240 720527                3425.000  EADY |       0.50000        1712.50|       0.35000        1198.75|

  PLASTIC DRUMS                           |                             |                             |

0250 727520                 602.000  LF   |       2.00000        1204.00|       5.00000        3010.00|

  CONSTRUCTION SAFETY FENCE               |                             |                             |

0260 732002                  81.090  SY   |       9.00000         729.81|       6.00000         486.54|

  TOPSOIL, 6" DEPTH                       |                             |                             |

0270 734013                  81.090  SY   |       2.50000         202.73|       6.00000         486.54|

  PERMANENT GRASS SEEDING, DRY GROUND     |                             |                             |

0280 735006                  81.090  SY   |       2.50000         202.73|       6.00000         486.54|

  MULCHING, STRAW                         |                             |                             |

0290 737523                          LUMP |    2480.00000        2480.00|    3710.00000        3710.00|

  PLANTING                                |                             |                             |

0300 742500                 728.000  HOUR |      36.40000       26499.20|      36.40000       26499.20|

  FLAGGER, NEW CASTLE COUNTY, STATE       |                             |                             |

0310 742514                  73.000  HOUR |      52.78000        3852.94|      52.78000        3852.94|

  FLAGGER, NEW CASTLE COUNTY, STATE,      |                             |                             |

  OVERTIME                                |                             |                             |

0320 743003                  21.000  EADY |     100.00000        2100.00|      40.00000         840.00|

  ARROWPANELS, TYPE C                     |                             |                             |

0330 743501                1274.000  EADY |       1.10000        1401.40|       1.30000        1656.20|

  WARNING LIGHTS , TYPE B                 |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : SR 896 AND SR4 PARK AND RIDE IMPROVEMENTS

     CALL ORDER   : 003                     CONTRACT ID : 29-021-01.01                 COUNTIES : NEW CASTLE

     LETTING DATE : 01/05/10                DISTRICT    : N2

          SET-ASIDE :

====================================================================================================================================

                                          |(   6  )                     |(   7   )                    |(      )

                                          |FONTANA CONCRETE CONTRACTORS |EPB ASSOCIATES INC           |

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0340 743504                  14.000  EACH |     160.00000        2240.00|     150.00000        2100.00|

  WARNING SIGNS                           |                             |                             |

0350 743507                5096.000  LFDY |       1.50000        7644.00|       0.50000        2548.00|

  TEMPORARY BARRICADE, TYPE III           |                             |                             |

0360 743525                1327.000  EADY |       1.35000        1791.45|       5.00000        6635.00|

  TEMPORARY WARNING SIGNS                 |                             |                             |

0370 744520                   1.000  EACH |    1400.00000        1400.00|    1500.00000        1500.00|

  CONDUIT JUNCTION WELL, TYPE 1, 20" X    |                             |                             |

  20" PRECAST CONCRETE                    |                             |                             |

0380 745018                 116.000  LF   |      16.00000        1856.00|      15.00000        1740.00|

  PVC CONDUIT UNDER NEW PAVEMENT OR IN    |                             |                             |

  SODDED TRENCH, 2"                       |                             |                             |

0390 745534                 116.000  LF   |       5.50000         638.00|       5.00000         580.00|

  SUPPLY OF 2" SCHEDULE 40 PVC CONDUIT    |                             |                             |

0400 748015                1068.000  SF   |       5.50000        5874.00|       6.00000        6408.00|

  PERMANENT PAVEMENT STRIPING,            |                             |                             |

  SYMBOL/LEGEND ALKYD-THERMOPLAST IC      |                             |                             |

0410 748019                 594.000  LF   |       1.10000         653.40|       2.00000        1188.00|

  TEMPORARY MARKINGS, PAINT, 4"           |                             |                             |

0420 748026                  50.000  SF   |       2.20000         110.00|       3.00000         150.00|

  TEMPORARY MARKINGS, PAINT SYMBOL/LEGEND |                             |                             |

0430 748506                3781.000  LF   |       1.10000        4159.10|       1.50000        5671.50|

  PERMANENT PAVEMENT STRIPING, EPOXY      |                             |                             |

  RESIN PAINT, 4"                         |                             |                             |

0440 748509                 150.000  LF   |       5.50000         825.00|       6.00000         900.00|

  PERMANENT PAVEMENT STRIPING, EPOXY      |                             |                             |

  RESIN PAINT, 12"                        |                             |                             |

0450 749687                  42.000  EACH |     200.00000        8400.00|     100.00000        4200.00|

  INSTALLATION OR REMOVAL OF TRAFFIC      |                             |                             |

  SIGN(S) ON SINGLE SIGN POST             |                             |                             |

0460 758000                1947.110  SY   |      18.00000       35047.98|      25.00000       48677.75|

  REMOVAL OF EXISTING PORTLAND            |                             |                             |

  CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK,|                             |                             |

  ETC.                                    |                             |                             |

0470 760006                8176.440  SY   |       3.00000       24529.32|       2.75000       22485.21|

  PAVEMENT - MILLING, HOT-MIX, 2" DEPTH   |                             |                             |

0480 762001                 961.000  LF   |       1.25000        1201.25|       2.50000        2402.50|

  SAW CUTTING, HOT MIX                    |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : SR 896 AND SR4 PARK AND RIDE IMPROVEMENTS

     CALL ORDER   : 003                     CONTRACT ID : 29-021-01.01                 COUNTIES : NEW CASTLE

     LETTING DATE : 01/05/10                DISTRICT    : N2

          SET-ASIDE :

====================================================================================================================================

                                          |(   6  )                     |(   7   )                    |(      )

                                          |FONTANA CONCRETE CONTRACTORS |EPB ASSOCIATES INC           |

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0490 762002                  75.000  LF   |       5.00000         375.00|      25.00000        1875.00|

  SAW CUTTING, CONCRETE, FULL DEPTH       |                             |                             |

0500 763000                          LUMP |   10000.00000       10000.00|   50000.00000       50000.00|

  INITIAL EXPENSE                         |                             |                             |

0510 763500                          LUMP |   10000.00000       10000.00|   10000.00000       10000.00|

  MAINTENANCE OF TRAFFIC                  |                             |                             |

0520 763501                          LUMP |   10000.00000       10000.00|   10000.00000       10000.00|

  CONSTRUCTION ENGINEERING                |                             |                             |

0530 763597                   8.000  HOUR |     400.00000        3200.00|      75.00000         600.00|

  UTILITY CONSTRUCTION ENGINEERING        |                             |                             |

0540 763642                          LUMP |  119687.40000      119687.40|   95000.00000       95000.00|

  CLOSED CIRCUIT TELEVISION SYSTEM        |                             |                             |

     SECTION TOTALS                       |           $       505,029.22|           $       539,387.24|           $

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

     CONTRACT TOTALS                      |           $       505,029.22|           $       539,387.24|           $

====================================================================================================================================

     DBE GOALS                             |                 8         %|                  12        %|                            %

====================================================================================================================================


